

January 7, 2025

ADDENDUM NO. 1

**Port of Benton
2024 Tie Installation Project**

ATTENTION:

This Addendum No. 1 consists of a total of 2 pages, including this page.

All bidders and plan holders are hereby notified that the contract documents for the subject project have been amended as hereinafter set forth. The following changes, additions, and/or deletions are hereby made part of the contract documents and plans.

Bid Proposal

- 1) The Bid Due Date has been changed to **Tuesday January 14th, 2025 at 11:00 am.**

There are no other changes to the contract documents.

Plans Clarification

- 1) The Port of Benton pre-purchased ties for this project, which unexpectedly arrived unbundled. These ties have been staged west of the Port rail yard, stacked in piles along Yard Track 4 near the track. The Contractor is responsible for collecting the ties from this location and distributing them along the track as specified in the contract documents.

REVISED PER ADDENDUM NO. 1

**BID PROPOSAL SIGNATURE AND ADDENDUM ACKNOWLEDGMENT
2024 Tie Installation Project – Addendum No. 1.**

Sealed bids will be received at the office of the Port of Benton, 3250 Port of Benton Blvd., Richland, WA 99354 until 11:00 a.m., Tuesday, January 14th, 2025. All proposals must be accompanied by a bid bond equal to five percent (5%) of the bid amount.

Bidder acknowledges receipt of Addendum No. 1 by signature below.

Addendum Acknowledgment Signature - required

Contractor _____ Date _____

Authorized Representative Signature _____

Print Name: _____

NOTE: Acknowledgement of the receipt of this addendum is required under “Bid Proposal Signature and Addendum Acknowledgment” in order for the bid proposal to be considered complete. Failure to acknowledge receipt of this addendum may become cause for rejection of the bid.